NOTICE TO CONTRACTORS

CALL ORDER 150

FEDERAL PROJECT NO. IM-80-8(147)
LOCATION: I-80, GOEHNER-MILFORD
COUNTIES: SEWARD

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
August 11, 2011. At that time the bids will be opened and read for
BR BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: BITUMINOUS

Length: 8.9 MILES

START DATE 04/02/2012 WORKING DAYS 115

Price Range $ 3,000,000 to $ 6,000,000

THIS PROJECT CONTAINS A DBE GOAL OF 5.0 %

Plans and specifications may be seen beginning July 19, 2011 at the Lincoln
Central Office and July 25, 2011 at the District Engineer's Office at LINCOLN

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING STANDARDS) 44 SHEETS $ 11.00
STANDARD PLANS 4 SHEETS $ 1.00
SHEET NO.
1 TITLE PAGE
2-T1 - 2-T5 TYPICAL CROSS SECTIONS
2-S1 - 2-85 SUMMARY OF QUANTITIES
2-N1 - 2-N2 GENERAL INFORMATION--MILLED RUMBLE STRIPS
2-1L1 PLAN SHEET--GOEHNER INTERCHANGE
2-L2 PLAN SHEET--SEWARD INTERCHANGE
2-L3 PLAN SHEET--GOEHNER REST AREAS
3 TRAFFIC CONTROL PLAN--WORK IN VICINITY
OF EXIT RAMP & ON RAMP
4 TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE
(FREEWAY-INTERSTATE)
5 TYPICAL TRAFFIC CONTROL PLAN FOR LANE
CLOSURE WITH CONCRETE BARRIER
6 TYPICAL TRAFFIC SIGNAL CONTROL PLAN FOR ONE LANE,
TWO WAY OPERATION WITH BARRIERS
7 TEMPORARY TRAFFIC SIGNAL
8 TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM
9 TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY
10 TEMPORARY PAVEMENT MARKING PLAN
11 TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
12 - 15 SPECIAL PLAN 1 FOUR SPANS STEEL GIRDER BRIDGE

DECK REPAIR & JOINTS REPAIR
REF. POST NO. 373+12

16 - 18 SPECIAL PLAN 2 BRIDGE REPAIR
REF. POST NO. 377+31

19 - 23 SPECIAL PLAN 3 BRIDGE REPAIR
REF. POST NO. 380+62

24 - 27 SPECIAL PLAN 4 JOINT REPAIR, CLASS II & III REPAIRS
REF. POST NO. 380+96 L & R

28 SPECIAL PLAN 1C PAVEMENT APPROACH REPAIR

29 - 30 SPECIAL PLAN 2C CONCRETE PROTECTION BARRIER



STANDARD PLANS

920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8 (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department

reserves the right to change these quantities without notice.

GROUP 6 BRIDGE AT STA. 1076+78.71

MOBILIZATION LUMP LUMP

EXPANSION JOINT REPAIR 56 LF

BR DECK REPAIR, PARTIAL DEPTH 169 SY

BR DECK REPAIR, FULL DEPTH 5 SY

PREP BRIDGE 1 EACH
1076+78.71

GROUP 6A BRIDGE AT STA. 1298+20.00 LT.

MOBILIZATION LUMP LUMP
EXPANSION JOINT REPAIR 76 LF
BR DECK REPAIR, PARTIAL DEPTH 61 SY
BR DECK REPAIR, FULL DEPTH 5 SY
PREP BRIDGE 1 EACH

1298+20.00 LT.

GROUP 6B BRIDGE AT STA. 1298+20.00 RT.

MOBILIZATION LUMP LUMP
EXPANSION JOINT REPAIR 76 LF
BR DECK REPAIR, PARTIAL DEPTH 61 SY
BR DECK REPAIR, FULL DEPTH 5 Sy
PREP BRIDGE 1 EACH

1298+20.00 RT.

GROUP 6C BRIDGE AT STA. 98+95.09 LT.

MOBILIZATION LUMP LUMP
CONC FOR PVMT APPROACHES CLASS 47BD-4000 8 CY
EPOXY COATED RE-STEEL FOR PVMT APPROACH 980 LB
PREFORMED EXPANSION JOINT, TYPE B 76 LF
47BD-4000 CONC FOR BRIDGE 8 CY
PREP BRIDGE 1 EACH
98+95.09 LT.
EPOXY COATED RE-STEEL 1,355 LB

GROUP 6D BRIDGE AT STA. 98+95.09 RT.

MOBILIZATION LUMP LUMP
CONC FOR PVMT APPROACHES CLASS 47BD-4000 8 CY
EPOXY COATED RE-STEEL FOR PVMT APPROACH 980 LB
PREFORMED EXPANSION JOINT, TYPE B 76 LF
BR DECK REPAIR, PARTIAL DEPTH 112 sy
BR DECK REPAIR, FULL DEPTH 5 SY
47BD-4000 CONC FOR BRIDGE 8 CY
PREP BRIDGE 1 EACH
98+95.09 RT.
EPOXY COATED RE-STEEL 1,355 LB

GROUP 6E BRIDGE AT STA. 117+50.40 LT.

MOBILIZATION LUMP LUMP
BR DECK REPAIR, PARTIAL DEPTH 337 SY
BR DECK REPAIR, FULL DEPTH 5 SY
PREP BRIDGE 1 EACH

117+50.40 LT.



GROUP 6F BRIDGE AT STA. 117+50.40 RT.

MOBILIZATION
EXPANSION JOINT REPAIR
PREP BRIDGE

117+450.40 RT.

GROUP 9 BITUMINOUS

OVERLAY BROKEN LINES
OVERLAY SOLID LINES
MOBILIZATION
CONC PVMT REPAIR TYPE A FULL DEPTH
CONC PVMT REPAIR TYPE B FULL DEPTH
CONC PVMT REPAIR TYPE C FULL DEPTH
CONC PVMT, PR-3500

JOINT REPAIR
BRIDGE APPROACH REPAIR
5" WHT WET RFLC THERMOPLSTC PVMT MRK, GVD
5" YEL WET RFLC THERMOPLSTC PVMT MRK, GVD
12" WHT WET RFLC PRF PVMT MKNG T4 GVD
HYDRATED LIME FOR ASPHALT MIXTURES
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC
FOUNDATION COURSE REPLACEMENT
ASPH CONC ST MAINT PATCH TYPE SP5 (0.5)
ASPH CONC, TYPE SPS
ASPH CONC, TYPE SP5(0.5)
ASPH CONC, TYPE LC
ASPH CONCRETE FOR PATCHING, TYPE SPS
ASPH CONCRETE FOR PATCHING, TYPE LC
PERF GRAD BIND (70-28)FOR ST MAINT PATCH
PERF GRADED BINDER (70-28)
PERF GRADED BINDER (52-34)
TACK COAT
RENTAL OF LOADER, FULLY OPERATED
RENTAL OF MOTOR GRADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
COLD MILLING, CLASS 3
COLD MILLING, CLASS 4
COLD MILLING, CLASS 3

TYPE B
COLD MILLING, CLASS 3

TYPE A
RUMBLE STRIPS, ASPHALT
RAP INCENTIVE PAYMENT
ASPH PVMT SMOOTHNESS TESTING I/D

GROUP 10 GENERAL ITEMS

SURV OF TEMP TRAFFIC CONT DEVICES
BARRICADE, TYPE II

BARRICADE, TYPE III

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY
TEMP PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT
TEMP PVMT MARKING SURF PREP
FLASHING ARROW PANEL

FLAGGING

CONCRETE PROTECTION BARRIER
RELOCATE CONC PROTECTION BARRIER
RELOC INERTIAL BARRIER SYSTEM
INERTIAL BARRIER SYSTEM
REPLACEMENT MODULE
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TEMPORARY RUMBLE STRIP
TEMPORARY TRAFFIC SIGNAL
FIELD OFFICE
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